General Terms and Conditions of Business
(Construction of Plants or Works) of Bioenergie griines
Deutschland GmbH

Bioenergie griines Deutschland GmbH (hereinafter referred to as
the "Supplier”) delivers biogas plants to third parties such as
businessmen, legal entities under administrative law and special
funds under administrative law (hereinafter referred to as the
“Customer”). The contractual documentation related to the
above is hereinafter referred to as “Contract”. The following
terms and conditions of business apply in additon and by way of
supplement.

For projects in Thailand, the building and installation of a biogas
facility is carried out in due consideration of the “Safety
Regulations for Bio Gas Installations” by Factory Act B.E. 2535,
Building Control Act B.E. 2522 and other relevant laws and
regulations of the Kingdom of Thailand.

Clause 1 General

(1) For all construction and installations of plant and works
including associated deliveries of the Supplier's goods to
Customers the following General Terms and Conditions of
Business shall apply exclusively. Conflicting or different terms
and conditions of a Customer shall not form part of the said
construction and installation Contracts unless the Supplier has
individually agreed to them expressly in writing. This applies to
all plants and installations for the Customer.

(2) Insofar as the Supplier or the Customer invokes an
agreement as to the content of the contractual duties of a party
which cannot be documented by an agreed written declaration
of the parties, the invoking party shall bear the burden of proving
that the relevant content has become part of the Contract.

(3) If the General Terms and Conditions of Business have not
been received by the Customer in connection with a respective
order of the Supplier or were not submitted to it on another
occasion before or on conclusion of the respective Contract for
construction or installation, they shall nonetheless apply if the
purchaser knew or should have known of them from an earlier
or other business relationship.

Clause 2. Description of Service/Implementation

(1) All necessary documentation forms part of the scope of
delivery of the biogas plant. This includes in particular:

- Operating instructions for the individual components of the
scope of delivery

- Component suppliers’ maintenance instructions,

- Construction plans for implementation planning,

- Description of control and

- Inspection reports and test certificates of the Supplier’s
subSuppliers.

(2) The Supplier has the right to carry out the deliveries and
services through third parties.

(3) The Customer shall bear the cost for the provision of
electricity (400 V, 32 A) and drinking water with a minimum
pressure of 3 Bars on the construction site.

(4) The works to be delivered are designed for environmental
temperatures of -10°C to 30°C in Europe, North America and
Central Asia and 20°C to 40°C in South East Asia, the Middle East,
Africa and South America (respectively, as measured in the
shadow). If environmental temperatures exceed or fall below
these limits, this may in either case lead to restrictions or
additional costs in the operation of the plant, for which the
Supplier shall not be liable. If environmental temperatures differ
in general from the accepted norms, the Customer must inform
the Supplier of the same at the beginning of the planning phase.
A range for the environmental temperatures shall be established
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by mutual agreement and the plant shall be designed
accordingly.

(5) With respect to the software needed for the use of the
control technology, it is to be noted that source codes are not
part of the deliverables and do not form part of the scope of
delivery of the supplier.

Clause 3. Software
If software or a software modification is offered are
commissioned, the following shall apply:

i. For the included software the Customer shall have an
exclusive right to use the delivered software, including
documentation.

ii. Installation of the software on more than one system is
prohibited.

iii. The remote use / remote log in is not limited.

iv. In particular, duplicating, reworking, translating, or
distributing to third parties is prohibited. All other rights of
the software remain with the Supplier. The granting of
sublicenses is prohibited. The Customer has to observe the
copyright. In case of a violation the Customer has to pay a
penalty to the Supplier in the amount of EUR 100.000,00 per
violation.

Clause 4. Payment/Valdity Period

(1) Within Germany:

i. The Parties agree on a down payment and advance
payments. The payment schedule of the agreed advance
payments can be modified by the Supplier according to the
progress of the construction work.

ii. Counterclaims can only be retained if they are undisputed.

iii. Ifthe payment due date is missed, statutory default interest
shall apply. The right to claim further damages caused by the
default shall remain unaffected. Late payments extend the
delivery time of the biogas plant correspondingly by the
same period.

iv. Ifthe payment due on start of construction is not paid within
four (4) months of the commission being placed, the
Supplier has the right to withdraw from the Contract.

v. Unless otherwise agreed in the Contract, the payment term
is ten (10) days after receipt of the invoice by the Customer.

vi. Unless otherwise agreed in the Contract, all offers shall be
valid for a period of six (6) weeks.

(2) Outside Germany:

i. The Parties agree on a down payment and advance
payments. The payment schedule of the agreed advance
payments can be modified by the Supplier according to the
progress of the construction work.

ii. The advance payments shall be secured by the Customer by
means of an "irrevocable letter of credit" (“LC”) in favour of
the Supplier. The payments shall be made in accordance
with the payment schedule specified in the Contract.

iii. The LCis to be opened within four (4) weeks of the signing
of the Contract.

iv. If the LC is not opened within four (4) weeks, the Supplier
has the right to withdraw from the Contract. In this event
the Supplier is entitled to retain 50% of the down payment
to cover costs incurred.

Clause 5. Completion and Acceptance

The biogas plant shall be deemed to be complete when it has
been installed ready for operation and the and the
commissioning of a gas production unit (filling of a digester
tank/reactor with inoculum, seed material, substrate or liquid
manure) can be carried out. Minor defects which do not
significantly affect the safety or operation of the plant or
outstanding residual work shall not justify a refusal of
acceptance.
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i.  Afterinstallation the Supplier will supervise the filling of the
“reactor”. The Customer is responsible for required man
power and filling material (inoculum, seed sludge) supply,
unless otherwise agreed in the Contract

ii. The Supplier shall notify the Customer one (1) week prior to
the filling.

iii. After completion of works of the Supplier according to the
Contract, the mechanical commissioning is carried out by
the Supplier. The Customer shall join the mechanical
commissioning with three (3) persons in maximum. The
mechanical commissioning will be protocolled by the
Supplier and a “Mechanical Acceptance Certificate” shall be
signed by the Customer. If the Customer unreasonably
withheld the signature for more than 3 (three) days, the
biogas plant is considered mechanically accepted.

iv. If the mechanical commissioning shows significant
deficiencies, the Supplier shall be responsible to remedy
such issues at his own expense, and to repeat the procedure
of mechanical commissioning. If the mechanical
commissioning shows minor deficiencies, the Supplier is
responsible to remedy such issues at his own expense, but
such deficiencies do not affect the success of the mechanical
commissioning and the signing of the Mechanical
Acceptance Certificated shall not be unreasonably withheld.

v. With signing of the Mechanical Completion Certificate the
biogas plant is considered as mechanically completed and
mechanically ready for operation. The responsibility is
handed over from the Supplier to the Customer.

Clause 6. Probation period/biological start-up

If a probation period for the plant (biological operation) was
offered and commissioned, the acceptance (biological
acceptance) shall take place after the successful completion of
the probation period. The requirements of Clause 5 of these
General Terms and Conditions apply.

i.  The Customer is responsible to provide, on his own costs,
the feedstock and inoculum or seed sludge described in the
start-up feeding plan and has to provide manpower. The
Customer acknowledges that the amount and quality of
seed sludge material will affect the start-up period.

ii. The Supplier provides supervision, additives (nutrients) and
laboratory analysis during the biological start up. Further
the Supplier provides a start-up feeding plan with details
about start up time and feeding rates at least four (4) weeks
prior to biological start-up. Customer is allowed a grace
period of additional four (4) weeks to provide the required
feedstock.

iii. If the Customer cannot provide at least seventy percent
(70%) of the required feedstock during start-up period or
test run, the biological commissioning is considered
successful.

iv. The biological commissioning is considered successful if
ninety percent (90%) of the agreed plant performance,
based on the design parameter as specified in the Contract,
is reached.

v. The production of biogas is a complex biological process and
affected by several physical, biological, chemical, weather,
temperature and technical factors. By this reason a variation
of up to ten percent (10%) feeding rate, based on the design
parameter, is accepted as natural variation and does not
affect the biological commissioning and acceptance of
performance in any way.

vi. After the start-up period (specified in the start-up feeding
plan), the biological acceptance test run will last four (4)
days. Measurements of gas quality will be executed on an
hourly basis. The mean daily average of methane production
shall be counted.

vii. If for any reason the Customer cannot continuously provide
the feedstock during these four (4) days, the test run can be
repeated up to three times whereby the intervals in
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between such test runs may not be longer than seven (7)
days. If the test run cannot be completed as per these
conditions the plant counts as accepted and the Biological
Acceptance Certificate must be signed by Customer.

viii. If for any reason caused by Supplier, the biological
commissioning cannot completed successfully, the test run
can be repeated up to three (3) times whereby the intervals
in between such test runs may not be longer than thirty (30)
days.

ix. After successful Biological Commissioning, a Biological
Commissioning Certificate must be signed by the Customer.
With signing of the Biological Commissioning Certificate the
biogas plant is considered biologically accepted and the
responsibility is handed over from the Supplier to the
Customer. If the customer unreasonably withheld the
signature for more than 3 (three) days, the biogas plant is
considered biologically accepted.

X. The commercial operation may start one day after biological
commissioning has been concluded.

Clause 7. Implementation Period
(1) The Supplier shall commence construction of the biogas
plant four weeks after the following conditions have been
fulfilled
i.  Technical clearance and approval of the plant design by
the Customer (technical qualification)
ii. Full payment of the down payment and opening of the
LC (if applicable) (financial qualification)
(2) Actions to be implemented by the Customer must be
completed at least two (2) weeks before commencement of the
building works on the project site. Delays caused by the
Customer or third parties shall extend the implementation
periods correspondingly. Additional costs resulting from the
delay may be invoiced to the Customer.
(3) The agreed construction period requires suitable weather
conditions. Interruptions of the construction process caused bad
weather conditions like heavy rain or other reasons will increase
the construction period accordingly.

Clause 8. Warranty/Liability
(1) Claims under the warranty shall not arise

i if the Customer has omitted to supply critical
information regarding the expected use of the plant
which the Supplier could not foresee,

ii. if defects are due to improper use, operation or
treatment,

iii.  if defects are due to extraordinary or unforeseeable
use,

iv. in cases of normal wear and tear,

v. if interventions or repairs have been carried out by
the Customer or third parties on components, unless
the Supplierr has agreed to these in writing or has
approved them retrospectively due to danger of
delay,

vi. if maintenance works on plant components is not
carried out by trained technical personnel,

vii. if compliance with maintenance intervals prescribed
by the component manufacturer is not documented
and

viii. if the Customer does not allow the Supplier access to
the plant control system via remote dial-in at any
time.

The Supplier shall not be liable for consequential damage caused
by defects, in particular for increased use of operating resources,
loss of profit and loss of production.

(2) This limitation of liability is justified by the fact that a biogas
plant is a highly complex, technical plant, over the use of which
the Supplier has no influence. Further a biogas plant is a works
in which energy is produced with a view to profit. The amount of
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energy produced is dependent on a number of parameters over
which the Supplier has no influence.

(3) The limitation period shall run from the completion of the
plant (mechanical commissioning), but at the latest after the
commissioning of a gas production unit (= the first filling of a
digester tank/reactor) and is twelve (12) months. A new start of
the limitation period after rectification of defects is excluded.

If the comissioning is delayed by Customer, the warranty of all
components shall be limted to 24 months after delivery.

(4) If conditions imposed by a licensing authority, or by an expert
required by such an authority, result in the assessment that the
works are defective, having to be changed or supplemented, the
Customer is obliged to notify the Supplier of the necessary
changes to the works. In the event that the requirements of the
licensing authority or an expert required by such an authority
and the changes and/or additions to the works arise out of
deficiencies in the planning and/or licensing documents and/or
deficiencies in the performance of the Supplier, the Supplier is
obliged to remedy such defects at its own expense pursuant to
the warranty obligations. In the event that it is necessary to
supplement the scope of works stated in the contractual
description in order to meet the additional requirements of the
authority, the Supplier shall submit a corresponding
supplementary offer to the Customer, after receiving the
notification mentioned in this sub-clause. The Customer shall be
liable if the works specified in the supplementary offer are not
commissioned and official sanctions follow as a result.

(5) If the removal of operating materials (in particular substrates
from the digester tanks /reactors) is necessary for remedial
work, the Customer shall arrange for the removal at its own
expense.

(6) If the Supplier has warranted certain properties with regard
to the scope of works and services or has issued guarantees, such
warranties and guarantees shall terminate on expiry of the
limitation period under sub-clause (3) above.

(7) In the event that the Customer causes a delay in the
contractually agreed construction timeline and completion of
the plant of four (4) weeks or longer, the Customer shall pay a
contractual penalty in an amount equivalent to zero point five
percent (0.5%) of the total remuneration for the construction
works per week from then on. The claim for other compensation
of damages by the Supplier remains unaffected.
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Clause 9. Publicity

The Customer authorises the Supplier to publish technical data,
raw materials, and the yield of the biogas plant with details of
the municipality in which it was built on its internet homepage
and in its company literature.Clause 10. Confidentiality

(1) The Customer shall keep confidential all information/data
received from the Supplier in accordance with his products or
projects, for example, prices, information on business,
machinery, technology, plant design and biological know how.
(2) Inthe event that the Customer needs to involve a third party
for the execution of the construction, this party shall agree to
confidentiality of this Contract in written form. The Supplier has
the right to decline this party if it is proved that this third party
is a competitor of the Supplier.

(3) In case information will be handover to an unauthorised
person or competitor, the Supplier has the right to charge the
Customer EUR 10.000,00 per violation.

Clause 11. Intellectual Property

All intellectual property that is developed in regard to projects
or components of the Supplier and later operation remains
intellectual property of the Supplier. This shall include
copyrights, patents, trademarks, know-how or any other
intellectual properties by The Supplier.

Clause 12. Data Protection

The Customer consents to the collection, use and disclosure of
the data necessary for the fulfilment of the Contract. The
Supplier shall use this data solely for the fulfiiment of the
Contract and not for any other purposes.

Clause 13. Sureties

Guarantees agreed in the Contract are always to be provided by
major banks, recognised credit insurers, cooperative banks or
savings banks.

Clause 14. Jurisdiction, applicable law

(1) The place of jurisdiction for all disputes is at the Supplier’s
registered office. Even if the Customer does not have a general
place of jurisdiction in the Federal Republic of Germany at the
time the action is brought by the Supplier, or if the Customer's
registered office or place of residence or its usual place of abode
is not known, the place of jursidiction shall at the Supplier’s
registered office.

(2) The law of the Federal Republic of Germany shall apply for
the settlement of disputes arising out of these General Terms
and Conditions of Business.
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